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Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM.

DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications :
Drawings:

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the Genera

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
://dfcm.utah.gov|
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INVITATION TO BID

Only firms that have been invited to submit bids on this project are allowed to bid on this project.
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for:
ELEVATOR UPGRADES AND MODERNIZATION — ADMINISTRATION BUILDING

DEPARTMENT OF WORKFORCE SERVICES - SALT LAKE CITY, UTAH
DFCM PROJECT NO: 06054920

Company Contact Fax
KONE, Inc. Scott Collins 977-1155
Schindler Elevator Corporation Diane Rawson 487-0308
ThyssenKrupp Elevator Gregg Fowler 908-7437
Lerch, Bates & Associates (consultants) Quentin Bates 303-797-7109

Bids will be in accordance with the Contract Documents that will be available at 10:00 AM on
Tuesday, December 19, 2006, and distributed in electronic format only on CDs from DFCM, 4110
State Office Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov. For
questions regarding this project, please contact Bob Anderson, DFCM, at 801-652-6754. No others
are to be contacted regarding this bidding process. The construction budget for this project is
$675,000.

Bids will be received until the hour of 3:00 PM on Tuesday, January 9, 2007 at DFCM, 4110 State
Office Building, Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM
Conference Room, 4110 State Office Building, Salt Lake City, Utah. NOTE: Bids must be received at
4110 State Office Building by the specified time.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction and Management reserves the right to reject any or all bids or
to waive any formality or technicality in any bid in the interest of DFCM.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT
Marla Workman,Contract Coordinator
4110 State Office Building, Salt Lake City, Utah 84114
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PROJECT DESCRIPTION

Modernize four traction elevators (three passenger, one service).
Provide all labor, engineering, tools, transportation, services, supervision, materials, equipment and
related building work necessary for and incidental to satisfactory completion of required work as

indicated in contract documents.

Provide all required staging, hoisting and movement of new equipment, reused equipment, or removal
of existing equipment.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE

PROJECT NAME:

ELEVATOR UPGRADES AND MODERNIZATION
ADMINISTRATION BUILDING
DEPARTMENT OF WORKFORCE SERVICES - SALT LAKE CITY, UTAH
DFCM PROJECT # 06054920

Date

Event Day Date Time Place

Bidding Documents Tuesday | December 19,2006 | 10:00 AM | DFCM

Available 4110 State Office Bldg
SLC, UT or DFCM web site
k

Last Day to Submit Thursday | December 28, 2006 4:00 PM Bob Anderson - DFCM

Questions 4110 State Office Bldg
SLC, UT

Addendum Issued Tuesday January 2, 2007 4:00 PM DFCM web site *

Responding to Questions

(if needed)

Prime Contractors Turn Tuesday January 9, 2007 3:00 PM DFCM

In Bid and Bid Bond / 4110 State Office Bldg

Bid Opening in DFCM SLC,UT

Conference Room

Sub-contractor List Due Wednesday | January 10, 2007 3:00 PM DFCM
4110 State Office Bldg
SLC, UT

Substantial Completion Friday March 14, 2008 4:00 PM

* DFCM’s web site address is http://dfcm.utah.gov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to
Bidders”, in compliance with your invitation for bids for the ELEVATOR UPGRADES AND
MODERNIZATION ADMINISTRATION BUILDING - DEPARTMENT OF WORKFORCE
SERVICES — SALT LAKE CITY, UTAH - DFCM PROJECT NO. 06054920 and having examined the
Contract Documents and the site of the proposed Work and being familiar with all of the conditions
surrounding the construction of the proposed Project, including the availability of labor, hereby
proposes to furnish all labor, materials and supplies as required for the Work in accordance with the
Contract Documents as specified and within the time set forth and at the price stated below. This price
is to cover all expenses incurred in performing the Work required under the Contract Documents of
which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS (§ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by March 14, 2008, should I/we be the successful
bidder, and agree to pay liquidated damages in the amount of $500.00 per day for each day after expiration of
the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.
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BID FORM
PAGE NO. 2

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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INSTRUCTIONS TO BIDDERS

1. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated
in the Invitation to Bid.

2. Bids

Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and
shall include in the bid the cost of all items required by the Contract Documents. If the bidder
observes that portions of the Contract Documents are at variance with applicable laws, building codes,
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall
promptly notify the DFCM Representative and the necessary changes shall be accomplished by
Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the
Invitation to Bid prior to the deadline for submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form,
and the bid security meets all other legal requirements, the bidder will be allowed to provide an
acceptable bid bond by the close of business on the next business day following notification by DFCM
of submission of a defective bid bond security. NOTE: A cashier’s check cannot be used as a
substitute for a bid bond.

3. Contract and Bond

The Contractor's Agreement will be in the form found in the specifications. The Contract Time will be
as indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for subcontractors will be specified in the Supplementary General Conditions.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 2

4. Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”,
which are included as part of these Contract Documents. The Subcontractors List shall be delivered to
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for
listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for
award of contracts for a period of up to three years.

5. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project
Manager a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only
by addenda posted on DFCM’s web site at http://dfcm.utah.gov. Neither the DFCM nor A/E will be
responsible for any other explanations or interpretations of the proposed documents. A/E shall be
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project.

6. Addenda

Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid
form. Failure to acknowledge addenda may result in disqualification from bidding.

7. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference
Laws in U.C.A. Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or
formalities in any bid or in the bidding. Alternates will be accepted on a prioritized basis with
Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 3

8. DFCM Contractor Performance Rating

As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating”
form. The ratings issued on this project will not affect this project but may affect the award on future
projects.

9. Licensure

The Contractor shall comply with and require all of its subcontractors to comply with the license laws
as required by the State of Utah.

10. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

11. Time is of the Essence

Time is of the essence in regard to all the requirements of the Contract Documents.

12. Withdrawal of Bids

Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid
after it has been opened.

13. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the
standards set forth in the drawings and specifications and are compatible with the intent and purpose of
the design, subject to the written approval of the A/E. Such written approval must occur prior to the
deadline established for the last scheduled addenda to be issued. The A/E’s written approval will be in
an issued addendum. If the descriptive material is not restrictive, the products of other manufacturers
specified will be accepted without prior approval provided they are compatible with the intent and
purpose of the design as determined by the A/E.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 4

14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

15. Debarment

By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site
managers, have been, or are under consideration for, debarment or suspension, or any action that
would exclude such from participation in a construction contract by any governmental department or
agency. Ifthe Contractor cannot certify this statement, attach to the bid a detailed written explanation
which must be reviewed and approved by DFCM as part of the requirements for award of the Project.
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of ,20 , personally appeared before me

whose 1dent1ty is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20
My Commission Expires:
Resides at:

NOTARY PUBLIC
Agency:
Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

¢ Any additional subcontractors identified in the bid documents shall also be listed.

e The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

e List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

¢ Bidder may not list more than one subcontractor to perform the same work.

¢ Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term ‘Self” for that category on the subcontractor list form. Any listing of ‘Self” on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION”:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of ‘Special Exception’ on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all
of the following criteria.

(1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2) The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for
the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000
MECHANICAL “Special Exception” Fixed at: 350,000.00 (TO BE PROVIDED
(attach documentation) AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.

DFCM FORM 1b 113006
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

L] L] L] L] L] ° L] DFCM
Division of Facilities Construction and
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR

TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
1. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any

alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A
WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS
DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.
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FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice
to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including

the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from
noncompliance.

Page 1 of 7
16
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Utah Division of Air Quality
April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4, 5, 6,7

Source Information:

1. Name of your operation (source): provide a name if the source is a construction site.

2. Address or location of your operation or construction site.

3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation.

4. Lengths of the project, if temporary (time period).

5. Description of process (include all sources of dust and fugitive dust). Please, if necessary, use

additional sheets of paper for this description. Be sure to mark it as an attachment.

6. Type of material processed or disturbed.

7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units).

Page 2 of 7
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8. Destination of product (where will the material produced be used or transported, be specific,
provide address or specific location), information needed for temporary relocation applicants.

9. Identify the individual who is responsible for the implementation and maintenance of fugitive
dust control measures. List name(s), position(s) and telephone number(s).

10.  List, and attach copies of any contract lease, liability agreement with other companies that may,
or will, be responsible for dust control on site or on the project.

Page 3 of 7
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Description of Fugitive Dust Emission Activities
(Things to consider in addressing fugitive dust control strategies.)

1. Type of activities (drilling and blasting, road construction, development construction, earth
moving and excavation, handling and hauling materials, cleaning and leveling, etc).

2. List type of equipment generating the fugitive dust.
3. Diagram the location of each activity or piece of equipment on site. Please attach the diagram.
4. Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road

network used to move loads “on” and “off” property.

5. Vehicle miles travels on unpaved roads associated with the activity (average speed).
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7. Estimate the size of the release area at which the activity occurs (square miles). For haul or dirt

roads include total miles of road in use during the activity.

Page 4 of 7
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Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined
by Approval Order conditions or federal requirements such as NSPS), and control strategies must
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for
compliance with R307-309-3.

1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and
haul roads.
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization,

synthetic cover, wind breaks, vegetative cover, etc).

3. Method of application of dust suppressant.
4. Frequency of application of dust suppressant.
5. Explain what triggers the use of a special control measure other than routine measures already in

place, such as covered loads or measures covered by a permit condition (increase in opacity, high
winds, citizen complaints, dry conditions, etc).

6. Explain in detail what control strategies/measures will be implemented off-hours, i.e.,
Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Page 5 of 7
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Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on
public and private paved roads in compliance with R307-309-5, 6, 7.

1. Types of emission controls initiated by your operation that are in place “off” property
(application of water, covered loads, sweeping roads, vehicle cleaning, etc.).

2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive
dust, are deposited on public and private paved roads.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Page 6 of 7
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Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of
Violation. The report must include the following information:

1.

Name and address of dust source.

Time and duration of dust episode.

Meteorological conditions during the dust episode.

Total number and type of fugitive dust activities and dust producing equipment within each
operation boundary. If no change has occurred from the existing dust control plan, the source
should state that the activity/equipment is the same.

Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or
the sources dust control plan.

Reasons for failing to control dust from the dust generating activity or equipment.

New and/or additional fugitive dust control strategies necessary to achieve compliance with
R307-309-3,4, 5, 6, or 7.

If it can not be demonstrated that the current approved Dust Control Plan can result in
compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to
demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive dust
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for
review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309

Page 7 of 7
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300/300/ /FVA/ / !/

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of ,20  , by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

13 2

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Payment Bond as well as all insurance requirements of the Contractor. Said bonds have already been
posted by the Contractor pursuant to State law. The required proof of insurance certificates have been
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's
Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete by . Contractor agrees to pay liquidated damages in the amount of
$ per day for each day after expiration of the Contract Time until the Contractor achieves
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the
damages applicable. The provision for liquidated damages is: (a) to compensate the DFCM for delay
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations
that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the Contractor requests payment and agrees to
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CONTRACTOR'S AGREEMENT
PAGE NO. 3

safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such
be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. It is understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and

remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.

25

DFCM FORM 1b 113006



CONTRACTOR'S AGREEMENT
PAGE NO. 4

ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREQOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable

attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREQF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis  dayof , 20 , personally appeared before me,
whose 1dent1ty is personally known to me (or proved to me on the basis of satisfactory eV1dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL)

My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date - Manager Date
DFCM Administrative Services Director Capital Development/Improvements
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
November 30, 2006
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of
DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 , to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF
) ss.
COUNTY OF )
On this day of , 20____, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address: Approved As To Form: May 25, 2005
Ph ) By Alan S. Bachman, Asst Attorney General
one: 53
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the ""Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 R
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF )
On this day of 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency: Approved As To Form: May 25, 2005
Agent: By Alan S. Bachman, Asst Attorney General
Address: 29
Phone:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
CHANGE ORDER #
CONTRACTOR: AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION | PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVENO. | NO. INCREASE | DECREASE | INCREASE | DECREASE
Amount Days Date
ORIGINAL CONTRACT
TOTAL PREVIOUS CHANGE ORDERS
TOTAL THIS CHANGE ORDER
ADJUSTED CONTRACT

DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Date
Architect/Engineer:

Date
Agency or Institution:

Date
DFCM:

Date
Funding Verification:

Date

Page of page(s)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:
AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
[l As-built Drawings [ O & M Manuals [J  Warranty Documents [l Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within
__ calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list of
items noted and agreed to shall be: $ . Ifthe list of items is not completed within the time allotted the Owner
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of
the retained project funds. Ifthe retained project funds are insufficient to cover the delay/completion damages, the Owner shall be
promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE

by:
A/E (include name of firm) (Signature) DATE

by:
USING INSTITUTION OR AGENCY (Signature) DATE

by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267 « http://dfcm.utah.gov DFCM, Director
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B LERCH, BATES & ASSOCIATES INC.
Consulting Groups

FINAL FOR NEW ISSUE

ELEVATOR MODERNIZATION
BID SPECIFICATION

DWS ADMINISTRATION BUILDING
SALT LAKE CiTY, UTAH

DECEMBER 4, 2006

Prepared For:

MR. BoB ANDERSON

STATE OF UTAH DFCM HAZ-MAT MANAGER
STATE OF UTAH OFFICE BUILDING NO. 4110
SALT LAKE CITY, UT 84114

801 538-3624, FAx 801 538-3267

DFCM PRroJECT NO. 06054920

Prepared By:

V. QUENTIN BATES, JRr., P.E., PRINCIPAL
LERCH, BATES & ASSOCIATES INC.

8089 S. LINCOLN, SuiTe 300

LITTLETON, CO 80122

303 795-7956, Fax 303 797-7109

LBA Project No. 20424



LERCH, BATES & ASSOCIATES INC. ELECTRIC TRACTION ELEVATOR
Elevator Consulting Group SUMMARY OF WORK

SECTION 01010
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LERCH, BATES & ASSOCIATES INC.

ELECTRIC TRACTION ELEVATOR

Elevator Consulting Group SUMMARY OF WORK

SECTION 01010

SUMMARY OF WORK

PART 1 GENERAL

1.01 WORK COVERED BY CONTRACT DOCUMENTS

A

B.

Modernize four traction elevators, three passenger, one service.

Provide all labor, engineering, tools, transportation, services, supervision, materials,
equipment and related building work necessary for and incidental to satisfactory completion
of required work as indicated in Contract Documents.

Provide all required staging, hoisting and movement of new equipment, reused equipment,
or removal of existing equipment.

Applicable conditions of Owner’s Invitation and Instruction to Bidders.

Scope of Contract includes, but is not limited to, the following:

1.

2.

3.

Contracting, coordinating, scheduling and management of work of component
suppliers and subcontractors.

Refurbish or provide new equipment as specified, utilizing existing hoistways and
machine room.

Completing items of related building work covered in Section 01900.

1.02 CONTRACTOR’S DUTIES

A.

Contractor’s duties include the following:

1.

n

Provide and pay for labor, materials and equipment, tools, construction equipment
and machinery and other facilities and services necessary for proper execution and
completion of required work of Division 14 work and related building work, Section
01900.

Pay for legally required sales, consumer and state remodel taxes.

Secure and pay for required permits, fees and licenses necessary for proper execution
and completion of required work, as applicable at time of quotation due date.

Give required notices.

Comply with codes, ordinances, rules, regulations, orders and other legal
requirements of public authorities which bear on performance of required work.
Promptly submit written notice to Consultant of observed variance of Contract
Documents from legal requirements.

Enforce strict discipline and good order among employees. Do not employ persons
unskilled in assigned task.

1.03 WORK SEQUENCE

Modernize one elevator at a time, keeping three elevators in building service at all times.

DECEMBER 4, 2006 01010-1 STATE OF UTAH DWS
DFCM PROJECT NO. 06054920 ADMINISTRATION BUILDING



LERCH, BATES & ASSOCIATES INC. ELECTRIC TRACTION ELEVATOR
Elevator Consulting Group SUMMARY OF WORK

1.04 CONTRACTOR USE OF PREMISES

A

F.

Confine operations at site to areas permitted by law, ordinances, permits, Contract
Documents, and Owner’s specific instructions.

Do not unreasonably encumber site with materials or equipment. Staging area will be
located as approved by Owner.

Do not load structure with weight that will endanger structure. Coordinate with Owner.

Assume full responsibility for protection and safekeeping of tools and products stored on or
off premises.

Move stored products which interfere with operations of building or the operations of other
trades.

Obtain and pay for use of additional storage or work areas needed for operations.

1.05 CONCURRENT MODERNIZATION WORK AND BUILDING OPERATION

A.

This project is a major elevator modernization in an existing building which is open for
public business and will continue to operate throughout all phases of required work. It is
essential that Contractor give special attention and priority to all matters concerning project
safety, protection from dust and loose materials, reduction of noise level, protection from
water and air infiltration into building, and maintenance of neat, sightly conditions in and
around work areas inside and outside of building. Packaging, scrap materials and
demolition debris shall be promptly removed from building and site on a daily basis.

At all times, Contractor shall provide clearly visible warning and directions signs and
barricades throughout public area, if required.

END OF SECTION

DECEMBER 4, 2006 01010-2 STATE OF UTAH DWS
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LERCH, BATES & ASSOCIATES INC. ELECTRIC TRACTION ELEVATOR
Elevator Consulting Group PROJECT PROCEDURES

SECTION 01040
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LERCH, BATES & ASSOCIATES INC.

ELECTRIC TRACTION ELEVATOR

Elevator Consulting Group PROJECT PROCEDURES

SECTION 01040

PROJECT PROCEDURES

PART 1 GENERAL

1.01 APPLICABLE CODES

A

Compliance with Regulatory Agencies: Comply with most stringent applicable provisions
of following Codes, laws, and/or Authorities, including revisions and changes in effect;
Safety Code for Elevators and Escalators, ASME Al17.1

Guide for Inspection of Elevators, Escalators, and Moving Walks, ASME A17.2
Elevator and Escalator Electrical Equipment, ASME Al17.5

National Electrical Code, NFPA 70

Americans with Disabilities Act, ADA

Local Fire Authority

Requirements of IBC and all other enforced Codes, Ordinances and Laws applicable
within the governing jurisdiction

8. Life Safety Code, NFPA 101.

NookrwnE

1.02 STAGING AREA

1.03

1.04

An equipment staging area will be available for use by Contractor. Contractor shall restrict usage
to area designated and shall notify Owner/Property Management prior to storing of any large
equipment which will impose heavy concentrated loading on floor area. Do not store such
equipment until approval is received.

NOT USED

OCCUPANCY AND WORK BY OTHERS

A

Contractor expressly affirms Owner’s rights to let other contracts and employ other
Contractors in connection with required work. Contractor will afford other Contractors and
their workmen reasonable opportunity for introduction and storage of materials and
equipment, for execution of their work and will properly connect and coordinate his work
with theirs. Contractor will also incorporate comparable provisions in all its subcontracts.

Contractor declares that other Contractors employed by Owner on basis of separate
contracts may proceed at such times as necessary to install items of work required by
Owner.

Contractor declares that it will cooperate with other Contractors employed by Owner and, in
addition to other coordination and expediting efforts, will coordinate their work by written
notices regarding necessity of such work to be done on or before certain dates.

Contractor declares that it is responsible for review, stamped and signed approval of all
shop drawings for required work.

Contractor hereby declares that content of foregoing paragraphs, and influence they may
have on project:

DECEMBER 4, 2006 01040-1 STATE OF UTAH DWS
DFCM PROJECT NO. 06054920 ADMINISTRATION BUILDING



LERCH, BATES & ASSOCIATES INC. ELECTRIC TRACTION ELEVATOR
Elevator Consulting Group PROJECT PROCEDURES

1. Shall not cause a change in stipulated Contract Sum
2. Shall not cause a change in Construction Time Schedule

END OF SECTION

DECEMBER 4, 2006 01040 -2 STATE OF UTAH DWS
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LERCH, BATES & ASSOCIATES INC. ELECTRIC TRACTION ELEVATOR
Elevator Consulting Group SUBMITTALS
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LERCH, BATES & ASSOCIATES INC. ELECTRIC TRACTION ELEVATOR
Elevator Consulting Group SUBMITTALS

SECTION 01300

SUBMITTALS

PART 1 GENERAL
1.01 SUBMITTALS

A.  Within 45 calendar days after award of contract and before beginning equipment
fabrication, submit shop drawings and required material samples for review. Allow 30
days for response to initial submittal.

1. Scaled or Fully Dimensioned Layout: Plan of machine room indicating equipment
arrangement.sign Information: Indicate equipment lists, reactions, and design
information on layouts.

Power Confirmation Information: Design for existing conditions.

3. Fixtures: Cuts, samples, or shop drawings.Design Information: Provide calculations
verifying the following;

a. Adequacy of existing electrical provisions.

b. Adequacy of retained equipment relative to Code requirements if car weight

increased by more than 5%.
C. Adequacy of existing retained elevator machine beams.
d. Adequacy of existing car platform structure for intended loading.

N

B. Submittal review shall not be construed as an indication that submittal is correct or suitable,
or that the work represented by submittal complies with the Contract Documents.
Compliance with Contract Documents, Code requirements, dimensions, fit, and interface
with other work is Contractor’s responsibility.

C.  Acknowledge and/or respond to review comments within 14 calendar days of return.
Promptly incorporate required changes due to inaccurate data or incomplete definition so
that delivery and installation schedules are not affected. ldentify and cloud drawing
revisions, including Contractor elective revisions on each re-submittal. Contractor’s
revision response time is not justification for equipment delivery or installation delay.

1.02 FINAL CONTRACT DOCUMENTS
See Section 01700, Project Closeout.

END OF SECTION
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SECTION 01600

MATERIAL AND HANDLING

PART 1 GENERAL
1.01 SITE CONDITION INSPECTION

A.  Prior to beginning installation of equipment, examine hoistway and machine room areas.
Verify that no irregularities exist which affect execution of work specified.

B. Do not proceed with installation until work in place conforms to project requirements.
1.02 PRODUCT DELIVERY, STORAGE, AND HANDLING
A.  Deliver material in Contractor’s original, unopened protective packaging.

B.  Store material in original protective packaging. Prevent soiling, physical damage, or
moisture damage.

C.  Protect equipment and exposed finishes from damage and stains during transportation,
erection, and construction.

D.  Allocate available site storage areas and coordinate their use with Owner and other
Contractors.

E. Provide suitable temporary weather-tight storage facilities as may be required for materials
that will be stored in the open.

1.03 INSTALLATION REQUIREMENTS

A. Install all equipment in accordance with Contractor’s instructions, referenced Codes,
specification and approved submittals.

B.  Install machine room equipment with clearances in accordance with referenced Codes and
specification.

C. Install all equipment so it may be easily removed for maintenance and repair.
D. Install all equipment for ease of maintenance.
E. Install all equipment to afford maximum accessibility, safety, and continuity of operation.

F. Remove oil, grease, scale, and other foreign matter from the following equipment and apply
one coat of field-applied machinery enamel.
1. All exposed equipment and metal work installed as part of this work which does not
have architectural finish.
2. Machine room equipment, hoistway equipment including guide rails, guide rail
brackets, and pit equipment.
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3. Neatly touch up damaged factory-painted surfaces with original paint color. Protect
machine-finish surfaces against corrosion.

1.04 MANUFACTURER’S NAMEPLATES

A.  Each major component of mechanical and electrical equipment shall have identification
plate with the Manufacturer’s name, address, model number rating and any other
information required by Governing Codes.

1.05 COLORS OF FACTORY-FINISHED EQUIPMENT
A. All colors will be Manufacturer’s standard.
1.06 MATERIALS AND FINISHES

A.  Steel:
1. Sheet Steel (Furniture Steel for Exposed Work): Stretcher-leveled, cold-rolled,
commercial quality carbon steel, complying with ASTM A366, matte finish.
2. Sheet Steel (for Unexposed Work): Hot-rolled, commercial quality carbon steel,
pickled and oiled, complying with ASTM A568/A568M-03.
3. Structural Steel Shapes and Plates: ASTM A36.

B.  Stainless Steel: Type 302 or 304 complying with ASTM A240, with standard tempers and
hardness required for fabrication, strength and durability. Apply mechanical finish on
fabricated work in the locations shown or specified, (Federal Standard and NAAMM
nomenclature), with texture and reflectivity required to match Architect’s sample. Protect
with adhesive paper covering.

1. Satin: Directional polish finish (US 32D). Graining directions as shown or, if not
shown, in longest dimension.

C.  Aluminum: Extrusions per ASTM B221; sheet and plate per ASTM B209.

D.  Plastic Laminate: ASTM E84 Class A and NEMA LD3.1, Fire-Rated Grade (GP-50), Type
7, 0.050" £.005" thick, color and texture as follows;
1. Exposed Surfaces: Color and texture selected by Architect.
2. Concealed Surfaces: Contractor’s standard color and finish.

E. Fire-Retardant Treated Particle Board Panels: Minimum 3/4" thick backup for natural
finished wood and plastic laminate veneered panels, edged and faced as shown, provided
with suitable anti-warp backing; meet ASTM E84 Class “I” rating with a flame-spread
rating of 25 or less, registered with Local Authorities for elevator finish materials.

F. Paint: Clean exposed metal parts and assemblies of oil, grease, scale, and other foreign
matter and factory paint one shop coat of standard rust-resistant primer. After erection,
provide one finish coat of industrial enamel paint. Galvanized metal need not be painted.

G.  Prime Finish: Clean all metal surfaces receiving a baked enamel paint finish of oil, grease,
and scale. Apply one coat of rust-resistant primer followed by a filler coat over uneven
surfaces. Sand smooth and apply final coat of primer.
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H.  Baked Enamel Finish: Prime finish per above. Unless specified “prime finish” only, apply
and bake three (3) additional coats of enamel in the selected solid color.

I Refinishing of natural metals: Remove existing protective finish. Buff as necessary to
remove scratches. Regrain or finish as specified and protect as indicated for particular
metal type.

J. Entrance Support Equipment within Hoistway: Include strut angles, headers, sill support
angles, fascia, hanger covers, etc. Clean, check for and remove corrosive activity. Replace
components that exhibit severe deterioration. Tighten all fastenings. Spot paint exposed
surfaces as required.

END OF SECTION
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SECTION 01700

FINAL CONTRACT COMPLIANCE REVIEW

PART 1 GENERAL

1.01 FINAL CLEANING

A

As a minimum, clean as follows:

1. Elevator hoistways and all equipment therein shall be cleaned and left free of rust,
filings, welding slag, rubbish, loose plaster, mortar drippings, extraneous
construction materials, dirt and dust. Include walls, fascias, building beams, sill
ledges, and hoistway divider beams.

2. Care shall be taken by workpersons not to mark, soil, or otherwise deface existing or
new surfaces. Clean and restore such surfaces to their original condition.

3. Clean down surfaces and areas which require final painting and finishing work.
Cleaning includes removal of rubbish, broom cleaning of floors, removal of any
loose plaster or mortar, dust and other extraneous materials from finish surfaces, and
surfaces that will remain visible after the work is complete.

1.02 CONSULTANT’S FINAL OBSERVATION AND REVIEW REQUIREMENTS

A.

Review procedure shall apply for individual elevators, portions of groups of elevators and
completed groups of elevators accepted on an interim basis or elevators and groups of
elevators completed, accepted, placed in operation.

Contractor shall perform review and evaluation of all aspects of its work prior to requesting
Consultant’s final review. Work shall be considered ready for Consultant’s final contract
compliance review when copies of Contractor’s test and review sheets are available for
Consultant’s review and all elements of work or a designated portion thereof are in place
and elevator or group of elevators are deemed ready for service as intended.

Furnish labor, materials, and equipment necessary for Consultant’s review. Notify
Consultant five (5) working days in advance when ready for final review of elevator or
group of elevators.

Consultant’s written list of observed deficiencies of materials, equipment and operating

systems will be submitted to Contractor for corrective action. Consultant’s review shall

include as a minimum:

1. Workmanship and equipment compliance with Contract Documents.

2. Contract speed, capacity, floor-to-floor, and door performance comply with Contract
Documents.

3. Performance of following is satisfactory:

Starting, accelerating, running

Decelerating, stopping accuracy

Door operation and closing force

Equipment noise levels

Signal fixture utility

Overall ride quality

D OO0 TP
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g. Performance of door control devices
h. Operations of special security features and floor lock-off provisions
4. Test Results:

a. In all test conditions, obtain specified contract speed, performance times,
stopping accuracy without re-leveling, and ride quality to satisfaction of
Owner and Consultant. Tests shall be conducted under both no load and full
load condition.

b. Temperature rise in motor windings limited to 50° Celsius above ambient. A
full-capacity, one (1) hour running test, stopping at each floor for ten (10)
seconds in up and down directions, may be required.

Performance Guarantee: Should Consultant’s review identify defects, poor workmanship,

variance or noncompliance with requirements of specified Codes and/or ordinances, or

variance or noncompliance with the requirements of Contract Documents, Contractor shall

complete corrective work in an expedient manner to satisfaction of Owner and Consultant at

no cost as follows;

1. Replace equipment that does not meet Code or Contract Document requirements.

2. Perform work and furnish labor, materials and equipment necessary to meet specified
operation and performance.

3. Perform retesting required by Governing Code Authority, Owner and Consultant.

A follow-up final contract compliance review shall be performed by Consultant after
notification by Contractor that all deficiencies have been corrected. Provide Consultant
with copies of the initial deficiency report marked to indicate items which Contractor
considers complete.

1.03 OWNER’S INFORMATION

A

Provide three sets of neatly bound written information necessary for proper maintenance

and adjustment of equipment within 30 days following final acceptance. Final retention

will be withheld until data is received by Owner and reviewed by Consultant. Include the

following as minimums:

1. Straight-line wiring diagrams of “as-installed” elevator circuits, with index of

location and function of components. Provide one set reproducible master. Mount

one set wiring diagrams on panels, racked, or similarly protected, in elevator machine

room. Provide remaining set rolled and in a protective drawing tube. Maintain all

drawing sets with addition of all subsequent changes. These diagrams are Owner’s

property.

Lubrication instructions, including recommended grade of lubricants.

Parts catalogs for all replaceable parts including ordering forms and instructions.

Four sets of keys for all switches and control features properly tagged and marked.

Neatly bound instructions explaining all operating features including all apparatus in

the car and lobby control panels.

Neatly bound maintenance and adjustment instructions explaining areas to be

addressed, methods and procedures to be used, and specified tolerances to be

maintained for all equipment.

7. Diagnostic equipment complete with access codes, adjusters manuals and set-up
manuals for adjustment, diagnosis and troubleshooting of elevator system and
performance of routine safety tests.

arwn

o
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8. The elevator installation shall be a design that can be maintained by any licensed
elevator maintenance company employing journeymen mechanics, without the need
to purchase or lease additional diagnostic devices, special tools, or instructions from
the original equipment Contractor.

a. Provide on site capability to diagnose faults to the level of individual circuit
boards and individual discreet components for the solid state elevator
controller.

b. Provide a separate, detachable device, as required to the Owner as part of this
installation if the equipment for fault diagnosis is not completely self-
contained within the controller with a minimum 12” screen. Such device shall
be in possession of and become property of the Owner.

C. Installed equipment not meeting this requirement shall be removed and
replaced with conforming equipment at no cost to the Owner.

9. Provide upgrades and/or revisions of software during the progress of the work,
warranty period and the term of the ongoing maintenance agreement between the
Owner and Contractor.

B.  Preventive Maintenance: Provide interim and warranty maintenance based on requirements
outlined in Section 01800 and Section 14325.

C.  Acceptance of such records by Owner/Consultant shall not be a waiver of any Contractor
deviation from Contract Documents or shop drawings or in any way relieve Contractor from
his responsibility to perform work in accordance with Contract Documents.

END OF SECTION
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SECTION 01800

MAINTENANCE

PART 1 GENERAL
1.01 MAINTENANCE GENERAL
A.  Provide all maintenance in accordance with requirements included in Section 14325.

B. Use competent personnel acceptable to the Owner, employed and supervised by Elevator
Contractor.

C. Do not include cost of maintenance in modernization quotation(s). Cost will be paid by
facility on a monthly basis as work is performed.

D.  Use competent personnel, acceptable to the Owner, employed and supervised by
Contractor.

1.02 INTERIM MAINTENANCE

A.  Provide preventive maintenance and regular time call backs commencing as agreed upon
with the Owner as soon after notification of award as practical.

1.03 WARRANTY PREVENTIVE MAINTENANCE

A.  Provide Warranty Preventive Maintenance (for a period of 12 months) commencing upon
final acceptance of all modernized elevators.

END OF SECTION
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SECTION 01900

RELATED WORK BY ELEVATOR CONTRACTOR

PART 1 GENERAL
1.01 RELATED WORK.

A.  Hoistway and Pit:
1. Cutting and patching hoistway walls as required.

B.  Machine Room and Machinery Spaces:
1. Paint floor.
2. Provide closer on machine room door.

C.  Electrical Service, Conductors and Devices:
1. Improve lighting (Use “T-8” type fluorescent fixtures). Add GFCI convenience
outlets in machine room and pits and on car.

2. Three-phase mainline copper power feeder to terminals of each elevator controller
from main line power disconnecting means.

3. Single-phase copper power feeder to each elevator controller for car lighting and
exhaust blower and individual protected, lockable “open,” disconnecting means
located in machine room.

4. Shunt trip initiating devices (heat detector) in machine room to disconnect elevator
power prior to sprinkler water flow.

5. Provide alarm initiating sensor signal wiring from devices to machine room
connection point and elevator controller terminals. Device in machine room and at
top of hoistway provide signal for general alarm and discrete signal for Phase 11
firefighters’ operation.

6. Connect and test sensor connection to building fire control panel.

END OF SECTION
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SECTION 14220

ELECTRIC TRACTION ELEVATOR MODERNIZATION

PART 1 GENERAL

1.01 WORK INCLUDED

A

B.

H.

Modernize four traction passenger elevators as follows:

All engineering, equipment, labor, related building work or permits required to
satisfactorily complete elevator modernization required by Contract Documents.

Applicable conditions of General, Special, and Supplemental Conditions, Division 1, and all
Sections listed in Contract Documents "Table of Contents."

Preventive maintenance as described in Section 01800 and Section 14325.

Additional equipment furnished by Owner, installed and connected under this section:

1. Building announcement speaker in each car.

2. Retained card readers in each elevator car, and associated control in elevator machine
room.

Cartage and Hoisting: All required staging, hoisting and movement to, on and from the site

including new equipment, reused equipment, or dismantling and removal of existing

equipment. Any building work required to accomplish this requirement.

Unless specifically identified as “Reuse,” “Retain,” or “Refurbish”, provide new equipment.

Hoistway, pit and machine room barricades as required.

Bevel cants on hoistway ledges or recesses as required.

1.02 RELATED WORK

See Section 01900, Related Work. Complete all related work as part of this Section.

1.03 DEFINITIONS

A.  Terms used are defined in the latest edition of the Safety Code for Elevators and Escalators,
ASME A17.1.
B. Reference to a device or a part of the equipment applies to the number of devices or parts
required to complete the installation.
C.  Provisions of this specification are applicable to all elevators unless identified otherwise.
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1.04 QUALITY ASSURANCE

A.  Approved Elevator Contractors: Alternate Elevator Contractors must receive approval of
Owner, Architect and Consultant at least 14 calendar days prior to bid date.
1. Traction Elevators: KONE, Otis, Schindler, ThyssenKrupp

B.  Compliance with Regulatory Agencies: See Section 01040, Project Procedures.

C. Warranty:

1. Material and workmanship of installation shall comply in every respect with Contract
Documents. Correct defective material or workmanship which develops within one
year from date of final acceptance of all work to satisfaction of Owner, Architect and
Consultant at no additional cost, unless due to ordinary wear and tear, or improper
use or care by Owner. Perform maintenance in accordance with terms and conditions
indicated in the Preventive Maintenance Agreement.

2. Defective is defined to include, but not limited to; operation or control system
failures, car performance below required minimum, excessive wear, unusual
deterioration or aging of materials or finishes, unsafe conditions, the need for
excessive maintenance, abnormal noise or vibration, and similar unsatisfactory
conditions.

3. Retained Equipment: All retained components, parts, and materials shall be cleaned,
checked, modified, repaired or replaced, so each component and its parts are in like
new operating condition. Retained equipment must be compatible for integration
with new systems. All retained equipment shall be covered under the warranty
provisions, of Article 1.04, C., 1.& 2.above. No prorations of equipment or
parts shall be allowed under preventive maintenance provision, Section 14325.

4. Make modifications, requirements, adjustments and improvements to meet
performance requirements of Sections 01700 and 14220.

1.05 DOCUMENT AND SITE VERIFICATION

In order to discover and resolve conflicts or lack of definition which might create problems,
Elevator Contractor must review Contract Documents and site conditions for compatibility with its
product prior to submittal of quotation. Review existing structure, electrical and mechanical
provisions for compatibility with Elevator Contractor's products. Owner will not pay for change
to structural, mechanical, electrical, or other systems required to accommodate Elevator
Contractor’s equipment.

1.06 SUBMITTALS

See Section 01300, Submittals, and Section 01700, Final Contract Compliance Review, Article
1.03.

1.07 PERMIT, TEST AND INSPECTION
A.  Obtain and pay for permit, license, and inspection fee necessary to complete installation.
B.  Perform test required by Governing Authority in accordance with procedure described in

ASME A17.2 Guide for Inspection of Elevators, Escalators, and Moving Walks in the
presence of Authorized Representative.
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C.  Supply personnel and equipment for test and final review by Consultant, as required in

Section 01700.

1.08 MAINTENANCE

A. Interim: See Section 01800, Maintenance, Article 1.02, A.

B. Warranty Maintenance: See Section 01800, Maintenance, Article 1.03, A.

PART 2 PRODUCTS

201 SUMMARY

A. Four Traction Elevators; three passenger Nos. 1, 2, 3, and one service, No. 4.

B. Unless specifically identified as “retain existing,” provide new equipment.

NUMBER:

CAPACITY:

CLASS LOADING:

CONTRACT SPEED:

ROPING:

MACHINE:

MACHINE LOCATION:

SUPERVISORY
CONTROL:

MOTOR CONTROL:

EXISTING EQUIPMENT

DISPOSITION

FOUR

1,2 & 3: 3000#
4: 3500#

CLASS A

300 F.P.M.

11

GEARED TRACTION (HOLLISTER
WHITNEY)

OVERHEAD

1,2 & 3: GROUP AUTOMATIC U.S.

ELEVATOR
4: MP-1220 SELECTIVE
COLLECTIVE

DC VARIABLE VOLTAGE

RETAIN EXISTING

RETAIN EXISTING

RETAIN EXISTING

RETAIN EXISTING

RETAIN EXISTING

REFURBISH EXISTING, NEW A.C.
MOTOR

RETAIN EXISTING

1,2 & 3: GROUP AUTOMATIC -
SOLID STATE, MICROPROCESSOR
TYPE

4: SELECTIVE COLLECTIVE,
SOLID STATE, MICROPROCESSOR
TYPE

AC VARIABLE VOLTAGE

MOTOR GENERATOR SETS VARIABLE FREQUENCY
MICROPROCESSOR BASED WITH
DIGITAL CLOSED-LOOP
FEEDBACK
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POWER

CHARACTERISTICS:

STOPS:

OPENINGS:

FLOORS SERVED:

TRAVEL:

PLATFORM SIZE:

MINIMUM CLEAR

INSIDE CAR:

ENTRANCE SIZE:

ENTRANCE TYPE:

DOOR OPERATION:

DOOR PROTECTION:

CAR SAFETY:

GOVERNOR:

GUIDE RAILS:

EXISTING EQUIPMENT

DISPOSITION

480 VOLTS, 3 PHASE, 60 HERTZ
FIELD VERIFY

8 FRONT
0 REAR

8 FRONT
0 REAR

P1,P2,1-6
FIELD VERIFY

1,2&3: 7°-0” WIDE X 5’-6” DEEP
4: 7°-0” WIDE 6’-2” DEEP
FIELD VERIFY

1,2 & 3: 6’-8” WIDE X 4’-10” DEEP
4: 6’-8” WIDE X 5’-6” DEEP
FIELD VERIFY

1,2&3: 3°-6” WIDE X 7°-0” HIGH
4: 4’-0” WIDE X 7°-0” HIGH
FIELD VERIFY

1,2 & 3: SINGLE SPEED, CENTER

OPENING
4: TWO SPEED, SIDE OPENING

MEDIUM SPEED, MEDIUM-DUTY,
GAL-MOD TYPE

MECHANICAL SAFETY EDGE
AND LIGHT RAYS

HOLLISTER WHITNEY
FLEXIBLE GUIDE CLAMP -TYPE B

HOLLISTER WHITNEY
CENTRIFICAL TYPE

PLANED STEEL TEES

RETAIN EXISTING

RETAIN EXISTING

RETAIN EXISTING

RETAIN EXISTING
RETAIN EXISTING

RETAIN EXISTING

RETAIN EXISTING

RETAIN EXISTING

RETAIN EXISTING

HIGH SPEED, HEAVY-DUTY, DOOR
OPERATOR, MINIMUM OPENING
SPEED 2-1/2 F.P.S., WITH CLOSED
LOOP CONTROL

INFRARED, FULL SCREEN DEVICE
WITH DIFFERENTIAL TIMING,
NUDGING AND INTERRUPTED
BEAM TIME

RETAIN EXISTING

RETAIN EXISTING

RETAIN EXISTING
REINFORCE TO MEET SEISMIC
REQUIREMENTS IF REQUIRED
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ELECTRIC TRACTION ELEVATOR
MODERNIZATION

BUFFERS:

CAR ENCLOSURE:

SIGNAL FIXTURES:

HALL
PUSHBUTTON
STATIONS:

CAR OPERATING
STATION

CAR POSITION
INDICATORS:

HALL LANTERNS:

HALL
POSITION/HALL
LANTERN
COMBINATION
FIXTURE:

COMMUNICATION

SYSTEM:

FIXTURE SUBMITTAL:

ADDITIONAL
FEATURES -

EXISTING EQUIPMENT

DISPOSITION

OlIL

U.S. ELEVATOR PLYWOOD SHELL
WITH VERTICAL PANELS AND
DOWN LIGHTS IN DROP CEILING

U.S. ELEVATOR STANDARD

THREE RISERS, ADA TYPE

DUAL STATIONS, CARNOS. 1 -3,
SINGLE STATION, CAR NO. 4

MULTILIGHT ABOVE CAR
ENTRANCE
AT TYPICAL FLOORS

AT FIRST FLOOR

ADA TYPE TELEPHONE IN
CABINET

RETAIN EXISTING

NEW WITH WALL PANELS
NEW STEEL SHELL WITH NEW
INTERIOR FINISHES)

PROVIDE NEW. USE LONG LIFE
ILLUMINATION MEANS ON NEW

DUAL RISER BETWEEN
ELEVATOR NOS. 1 AND 2 AND 2
AND 3 FOR GROUP OPERATION

3RP RISER BETWEEN CAR NOS. 3
AND 4 USED FOR ELEVATOR NO. 4
OPERATION

NEW WITH INTEGRAL POSITION
INDICATORS AND TELEPHONE IN
ONE CAR STATION FACEPLATE

DIGITAL IN CAR STATION

NEW WITH ARROW LENSES

NEW DIGITAL FIXTURE

NEW IN CAR STATION (NO
CABINET)

SELF-DIALING, VANDAL
RESISTANT, PUSH TO CALL, TWO-
WAY COMMUNICATION SYSTEM
WITH RECALL, TRACKING AND
VOICELESS COMMUNICATION

SUBMIT BROCHURE DEPICTING
ELEVATOR CONTRACTOR’S
PROPOSED DESIGNS WITH BID
CAR ROLLER GUIDE SHOES (NEW)

COUNTERWEIGHT ROLLER
GUIDES (NEW)
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Elevator Consulting Group

ELECTRIC TRACTION ELEVATOR
MODERNIZATION

EXISTING EQUIPMENT

DISPOSITION

CAR TOP INSPECTION STATION
(NEW)

FIREFIGHTERS’ SERVICE, PHASE |
AND II, INCLUDING ALTERNATE
FLOOR RETURN (NEW)

STANDBY POWER TRANSFER
(NEW)

(AUTOMATIC TO MAIN FLOOR
WITH MANUAL OVERRIDE IN
REMOTE SECURITY/FIRE
CONTROL ROOM)

ACCESSIBILITY AND EMERGENCY
MEDICAL SERVICES SIGNAGE (TO
SUIT)

HOISTWAY DOOR UNLOCKING
DEVICE ALL FLOORS

PLATFORM ISOLATION
(REFURBISH)

CARD READER PROVISIONS
(RELOCATE EXISTING)

MACHINE, POWER CONVERSION
UNIT, AND CONTROLLER SOUND
ISOLATION

TAMPER RESISTANT FASTENERS
FOR ALL FASTENINGS EXPOSED
TO THE PUBLIC

ONE YEAR WARRANTY
MAINTENANCE WITH REGULAR
HOUR CALL-BACK SERVICE
SEISMIC DEVICES AS REQUIRED

SIGNAGE ENGRAVING FILLED
WITH BLACK PAINT

WIRING DIAGRAMS, OPERATING
INSTRUCTIONS, AND PARTS
ORDERING INFORMATION
MONITORING SYSTEM

SYSTEM DIAGNOSTIC MEANS
AND INSTRUCTIONS
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EXISTING EQUIPMENT DISPOSITION
CAR PADS NO. 4 CAR PADS - REUSE
EXISTING
ALTERNATES -

SEE SECTION 01030
2.02 MATERIALS

A.  See Section 01600, Materials.

2.03 CAR AND GROUP PERFORMANCE
A.  Car Speed: + 3% of contract speed under any loading condition.
B.  Car Capacity: Safely lower, stop and hold 125% of rated load.
C.  Car Stopping Zone: +1/4" under any loading condition.

D.  Door Opening Time:
1. 1,2 & 3: 2.0- 2.5 seconds from start of opening to fully open.
2. 4: 2.5 - 3.0 seconds from start of opening to fully open.

E. Door Closing Time:
1. 2.5 seconds minimum from start of closing to fully closed.
2. 4.4 seconds minimum from start of closing to fully closed.

F. Car Floor-to-Floor Performance Time: Seconds from start of doors closing until doors are
3/4 open (1/2 open for side opening doors) and car level and stopped at next successive
floor under any loading condition or travel direction (12°+ typical floor height).

1. 1,2&3: 10.0-11.0.
2. 4: 12.5-13.5.

G. Car Ride Quality:
1. Horizontal acceleration within car during all riding and door operating conditions.
Not more than 20 mg peak to peak (adjacent peaks) in the 1 - 10 Hz range.
2. Acceleration and Deceleration: Smooth constant and not more than 3 feet/second?
with an initial ramp between 0.5 and 0.75 second.
3. Sustained Jerk: About 6 feet/seconds.

H.  Airborne Noise: Measured noise level of elevator equipment during operation shall not
exceed 50 dBA in elevator lobbies and 60 dBA inside car under any condition including
door operation and car ventilation exhaust blower on its highest speed.

2.04 OPERATION
A.  Dual Mode Operation

1. Provide group operation for all four elevators as specified in Item B.
2. Arrange Elevator No. 4 with special control to allow operation as follows:
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a. Mode I: Part of four car group. Allow access to 6" floor (Elevator No. 4 only)
by code entered on car pushbuttons or security card reader on car. Selectively
call Elevator No. 4 to 6" floor using hall pushbutton adjacent to hoistway
entrance (within computer center space).

b. Mode II: Separate selective collective elevator using third riser of hall
pushbuttons between Car Nos. 3 and 4. Allow access to 6" floor by code or
card reader as described in “a” above. Operate car as follows:

1) Do not reverse car direction until all car calls have been answered, or
until all hall calls ahead of car and corresponding to the direction of car
travel have been answered.

2) Slow car and stop automatically at floors corresponding to registered
calls, in the order in which they are approached in either direction of
travel. As slowdown is initiated for a full call, automatically cancel hall
call. Cancel car calls in the same manner. Hold car at arrival floor an
adjustable time interval to allow passenger transfer.

3) Answer calls corresponding to direction in which car is traveling unless
call in the opposite direction is highest (or lowest) call registered.

4) Illuminate appropriate pushbutton to indicate call registration.
Extinguish light when call is answered.

5) Provide selection switch in car station to select mode of operation.

6) Disconnect existing buttons in hoistway entrance jambs. Leave in place.

B.  Group Automatic (Elevator Nos. 1, 2, 3 and 4):

1.

Approved microprocessor-based, group dispatch, car and motion control systems as

follows:

a. KONE Resolve

b. Otis Elevonic

C. Schindler Miconic TXR5

d. ThyssenKrupp TAC 50

Include as a minimum, the following features:

a. Operate cars as a group, capable of balancing service and providing continuity
of group operation with one or more cars removed from the system.

b. Register service calls from pushbuttons located at each floor and in each car.
Slow cars and stop automatically at floors corresponding to registered calls.
Make stops at successive floors for each direction of travel irrespective of
order in which calls are registered except when bypassing hall calls to balance
and improve overall service; stop only one car in response to a particular hall
call. Assign hall calls to specific cars and continually review and modify those
assignments to improve service. Simultaneous to initiation of slow down of a
car for a hall call, cancel that call. Render hall pushbutton ineffective until car
doors begin to close after passenger transfer. Cancel car calls in the same
manner. Give priority to coincidental car and hall calls in car assignment.

C. Operate system to meet changing traffic conditions on a service demand basis.
Include provisions for handling traffic which may be heavier in either
direction, intermittent or very light. As traffic demands change, automatically
and continually modify group and individual car assignment to provide the
most-effective means to handle current traffic conditions. Provide means to
sense long-wait hall calls and preferentially serve them. Give priority to
coincidental car and hall calls in hall call assignment. Accomplish car
direction reversal without closing and reopening doors.
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d. Use easily reprogrammable system software. Design basic algorithm to
optimize service based on equalizing system response to registered hall calls
and equalizing passenger trip time to shortest possible time.

e. Serve floors below main floor in a manner which logically minimizes delay in
passing or stopping at main floor in both directions of travel. Provide manual
means to force a stop at the main floor when passing to or from lower levels.

f. Required Features:

1) Dispatch Protection: Backup dispatching shall function in the same
manner as the primary dispatching.

2) Delayed Car Removal: Automatically remove delayed car from group
operation.

3) Position Sensing: Update car position when passing or stopping at each
landing.

4) Hall Pushbutton Failure: Provide multiple power sources and separate
fusing for pushbutton risers.

5) Communication link: Provide serial or duplicate communication link
for all group and individual car computers.

C.  Other Items:

1. Load Weighing: Provide means for weighing car passenger load. Control system to
provide dispatching at main floor in advance of normal intervals when car fills to
capacity. Provide hall call by-pass when the car is filled to preset percentage of rated
capacity and traveling in down direction. Field adjustment range: 10% to 100%.

2. Anti-Nuisance Feature: If car loading relative to weight in car is not commensurate
with number of registered car calls, cancel car calls. Systems employing either load
weighing or door protective device for activation of this feature are acceptable.

3. Independent Service: Provide controls for operation of each car from its pushbuttons
only. Close doors by constant pressure on desired destination floor button or door
close button. Open doors automatically upon arrival at selected floor.

4. Car-to-Lobby Feature: Provide the means for automatic return to the 1st floor.
Return car nonstop after answering pre-registered car calls, and park with doors open
for an adjustable time period of 60 - 90 seconds. Upon expiration of time period, car
shall automatically revert to normal operation and close its doors until assigned as
next car or until the car is placed on manual control via in-car attendant or out-of-
service switch.

D.  Firefighters’ Service: Provide equipment and operation in accordance with Code
requirements.

E.  Automatic Car Stopping Zone: Stop car within 1/4" above or below the landing sill.
Maintain stopping zone regardless of load in car, direction of travel, distance between
landings, hoist rope slippage or stretch.

F. Remote Monitoring and Diagnostics: Equip each controller and the group dispatch logic
controller, with standard ports, interface boards, and drivers to accept maintenance, data
logging, fault finding diagnostic, and monitoring computers, keyboards, modems, and
programming tools.

G.  Motion Control: Microprocessor based AC, variable-voltage, variable frequency with
digitally encoded closed-loop velocity feedback suitable for operation specified and capable
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of providing smooth, comfortable car acceleration, retardation, and dynamic braking. Limit
the difference in car speed between full load and no load to not more than £3% of the
contract speed.

Door Operation: Automatically open doors when car arrives at main floor. At expiration of
normal dwell time, close doors. Reopen doors when car is designated for loading. Provide
“heavy” door/variable air pressure feature for consistent specified door operation within
appropriate speed and inertia limits.

Standby Lighting and Alarm: Car mounted battery unit with solid-state charger to operate
alarm bell and car emergency lighting. Battery to be rechargeable with minimum 5-year
life expectancy. Include required transformer. Provide constant pressure test button in car
operating panel.

Standby Power Operation: Include provisions for future standby power operation as
follows. Upon loss of normal power, adequate standby power will be supplied via building
electrical feeders to start and run one car at contract car speed and capacity.

1. Automatically return one car at a time, in each group and single car(s), nonstop to
designated floor, open doors for approximately 3.0 seconds, close doors and park car.
During return operation, car and hall call pushbuttons shall be rendered inoperative.
As each car parks, system shall immediately select the next car until all cars in a
group have returned to the designated floor. If a car fails to start or return within 30
seconds, system shall automatically select the next car in the group to automatically
return.

2. When all cars have returned to the designated floor, one car shall be designated for
automatic operation. When a service demand exists for 30 seconds and designated
car fails to start, next available car in the group shall be automatically selected for
operation.

Card/Proximity Reader Security System: Mount existing reader unit on new car station and
connect from car pushbuttons to control module in machine room.

2.05 MACHINE ROOM EQUIPMENT

A.  Arrange equipment in existing machine room spaces .
B.  Geared Traction Hoist Machine: Retain existing.
1. Restore, clean and paint to function and appear in like new condition.
2. Drain, flush and provide new gear lubricant.
3. Replace worn gears and bearings.
4. Provide supplemental rope and sheave guards as required.
5. Retrofit new direct drive, digital, closed-loop velocity encoder on hoist machine.
6. Provide drip pans to collect lubricant seepage.
7. Clean and true motor commutator. Provide new commutator brushes.
8. Other work deemed required to provide specified “like new” operation.
9. Retrofit new AC V°F induction drive motor to existing gear case.
C.  Solid State Power Conversion and Regulation Unit:
1. Provide solid state, alternating current, variable voltage, variable frequency (ACV°F),
I.G.B.T. converter/inverter drives.
DECEMBER 4, 2006 14220 - 10 STATE OF UTAH DWS
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Design unit to limit current, suppress noise, and prevent transient voltage feedback
into building power supply. Provide internal heat sink cooing fans for the power
drive portion of the converter panels. Conform to IEEE standards 519-1992 for line
harmonics and switching noise.

Isolate unit to minimize noise and vibration transmission. Provide isolation
transformers, filter networks, and choke inductors.

Suppress solid-state converter noises, radio frequency interference, and eliminate
regenerative transients induced into the mainline feeders or the building standby
power generator.

Supplemental direct-current power for the operation of hoist machine brake, door
operator, dispatch processor, signal fixtures, etc., from separate static power supply.
ACV3F Drives for machines may be regenerative and utilize IGBT converter/inverter
and dynamic braking during overhauling condition.

D.  Encoder: Direct drive, solid-state, digital type. Update car position at each floor and
automatically restore after power loss.

E. Controller: UL/CSA labeled.

1.

Compartment: Securely mount all assemblies, power supplies, chassis switches,

relays, etc., on a substantial, self-supporting steel frame. Completely enclose

equipment with covers. Provide means to prevent overheating.

Relay Design: Magnet operated with contacts of design and material to insure

maximum conductivity, long life and reliable operation without overheating or

excessive wear. Provide wiping action and means to prevent sticking due to fusion.

Contacts carrying high inductive currents shall be provided with arc deflectors or

Suppressors.

Microprocessor-Related Hardware:

a. Provide built-in noise suppression devices which provide a high level of noise
immunity on all solid-state hardware and devices.

b. Provide power supplies with noise suppression devices.

C. Isolate inputs from external devices (such as pushbuttons) with opto-isolation
modules.

d. Design control circuits with one leg of power supply grounded.

e. Safety circuits shall not be affected by accidental grounding of any part of the
system.

f. System shall automatically restart when power is restored.

: System memory shall be retained in the event of power failure or disturbance.

h. Equipment shall be provided with Electro Magnetic Interference (EMI)
shielding within FCC guidelines.

Wiring: CSA labeled copper for factory wiring. Neatly route all wiring

interconnections and securely attach wiring connections to studs or terminals.

Permanently mark components (relays, fuses, PC boards, etc.) with symbols shown

on wiring diagrams.

F. Machine and Equipment Support Beams: Retain existing in place. Provide all required
supplemental supports and attachments.

G.  Governor: Centrifugal-type, machine room mounted for car safety. Provide required
bracketing and supports for attachment to building structure. Existing may be refurbished
and reused, if suitable.
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Emergency Brake:

1. Provide means to prevent ascending car over-speed and unintended car movement
per Code.

2. Acceptable emergency brake devices:
a. BODE Rope Brake
b. Hollister-Whitney Rope Gripper

3. Mount the auxiliary brake on suitable structural steel supports. Provide a drawing
showing the supports, stamped by Professional Engineer verifying the adequacy of
the support provided.

4. Provide control circuits to enable the device to function as required by Code.

5. Other products may be submitted for approval.

Noise/Vibration Isolation: All elevator equipment including their supports and fastenings to
building, shall be mechanically and electrically isolated from the building structure and
main line power feeders to minimize objectionable noise and vibration transmission to car,
building structure, or adjacent occupied areas of building.

2.06 HOISTWAY EQUIPMENT

A

Guide Rails: Retain main and counterweight guide rails in place.

1. Clean rails and brackets. Remove rust.

2. Check all rail and bracket fastenings and tighten.

3. Realign rails as required to provide smooth car ride.

4 Provide supplemental rail brackets and/or backing as required by Code or to enhance
car ride quality.

Buffers: Retain existing.
1. Drain, flush, refill and test.
2. Provide switch on buffer to limit car speed if buffer is compressed.

Sheaves: Retain existing.

1. Regroove or replace if required.
2. Check all fastenings and tighten.
3. Replace worn bearings.

Counterweight: Retain existing. Verify present balance is suitable. Rebalance after new
car components installed.

Governor Rope and Tensioning Sheaves: Mount sheaves and support frame on pit floor or
guide rail. Provide frame with guides or pivot point to enable free vertical movement and
proper tension of rope and tape. Existing may be refurbished and retained.

Hoist Ropes: Provide new to suit hoist machine sheave requirements.

Terminal Stopping: Provide new normal and final devices.
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L.

Electrical Wiring and Wiring Connections:

1. Conductors and Connections: Copper throughout with individual wires coded and
connections on identified studs or terminal blocks. Use no splices or similar
connections in wiring except at terminal blocks, control compartments, or junction
boxes. Provide 10% spare conductors throughout. Run spare wires from car
connection points to individual elevator controllers in the machine room. Provide
four pairs of spare shielded communication wires in addition to those required to
connect specified items. Tag spares in machine room.

2. Conduit: Painted or galvanized steel conduit, EMT or duct. Conduit size, 1/2"
minimum. Flexible heavy-duty service cord may be used between fixed car wiring
and car door switches for door protective devices.

3. Traveling Cables: Flame and moisture-resistant outer cover. Prevent traveling cable
from rubbing or chafing against hoistway or equipment within hoistway. Provide
five (5) pair of shielded wires and two (2) RG-6/U type coaxial cables for card
reader.

Entrance Equipment:

1. Door Hangers: Two-point hanger roller with neoprene roller surface and suspension
with eccentric upthrust roller adjustment.

2. Door Track: Bar or formed, cold-drawn removable steel tracks with smooth roller
contact surface.

3. Door Interlocks: Operable without retiring cam. Paint interlock box flat black.

4. Door Closers: Spring, spirator or jamb/strut mounted counterweight type. Design
and adjust to insure smooth, quiet mechanical close of doors.

Hoistway Door Unlocking Device: Retain existing.

Floor Numbers: Stencil paint 4" high floor designations in contrasting color on inside face
of hoistway doors or hoistway fascia in location visible from within car, if needed.

Pit Stop Switch: Per Code.

2.07 HOISTWAY ENTRANCES

A.  Frames: Retain existing. Verify floor identification numeral height. Remove and replace
plates which do not conform with ADA guidelines.

B.  Door Panels: Retain existing. Replace worn door gibs.

C.  Sight Guards: Retain existing. Replace damaged sight guards.

D.  Sills: Retain existing. Clean and polish. Check and tighten all fastenings.

E.  Sill Supports: Retain existing. Check and tighten all fastenings.

F. Fascia, Toe Guards and Hanger Covers: Retain existing. Provide as required where
damaged or missing. Check and tighten all fastenings Clean and spot paint..

G.  Struts and Headers: Retain existing. Check and tighten all fastenings. Clean and spot
paint.
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2.08 CAREQUIPMENT
A.  Frame: Retain Existing. Check and tighten all fastenings.
B.  Safety Device: EXxisting may be retained if suitable. Conduct 5 year test.
C.  Platform: Retain existing. Check and tighten all fastenings.

D.  Platform Apron: Provide new extended platform apron to meet Code if pit depth permits.
Minimum 14 gauge steel, reinforced and braced to car platform with Elevator Contractor’s
standard finish.

E.  Guide Shoes: Roller type with three or more spring dampened, sound-deadening rollers per
shoe. Maximum roller rotation speed, 350 r.p.m.

F. Sills: Retain existing. Clean and polish. Check and tighten all fastenings.

G. Doors: Retain existing. Retrofit dual gibs, one at trailing edge and one at leading edge of
each panel.

H.  Door Hangers: Two hanger rollers with neoprene roller surface and suspension with
eccentric upthrust roller adjustment.

l. Door Track: Bar or formed, cold-drawn removable steel track with smooth roller contact
surface..

J. Door Header: Retain existing (if suitable for new door operator). Check and tighten all
fastenings. If provided new, construct of minimum 12 gauge steel, shape to provide
stiffening flanges.

K.  Door Electrical Contact: Prohibit car operation unless car door is closed.

L. Door Clutch: Heavy-duty clutch, linkage arms, drive blocks and pickup rollers or cams to
provide positive, smooth, quiet door operation. Design clutch so car doors can be closed,
while hoistway doors remain open.

M.  Restricted Opening Device: Restrict opening of car doors outside unlocking zone.
Plunger type restrictors not acceptable.

N.  Door Operator: High speed, heavy-duty door operator capable of opening doors at no less
than 2-1/2 f.p.s. Accomplish reversal in no more than 2-1/2" of door movement. Provide
solid-state door control with closed loop circuitry to constantly monitor and automatically
adjust door operation based upon velocity, position, and motor current. Maintain
consistent, smooth and quiet door operation at all floors, regardless of door weight or
varying air pressure.

Acceptable closed-loop door operators:

1. KONE Renova 2.0

2. Otis | Motion Il

3. Schindler QKS 15

4 ThyssenKrupp HD91 StarTrac
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0. Door Control Device:

1.

Infrared Reopening Device: Black, fully enclosed device with full screen infrared
matrix or multiple beams extending vertically along leading edge of each door panel
to minimum height of 7'-0" above finished floor. Provide extension of housing and
lens additional beams full height of door panel(s). Device shall prevent doors from
closing and reverse doors at normal opening speed if beams are obstructed while
doors are closing, except during nudging operation. In event of device failure,
provide for automatic shutdown of car at floor level with doors open
a. Acceptable Infrared 3D Reopening Device:

1)  Cegard/MAX-154 by CEDES

2) Gatekeeper by Adams

3) Lambda 3D by Otis

4) Microlite 3D by ThyssenKrupp

5) Pana40 Plus 3D by Janus
Nudging Operation: After beams of door control device are obstructed for a
predetermined time interval (minimum 20.0 - 25.0 seconds), warning signal shall
sound and doors shall attempt to close with a maximum of 2.5 foot pounds kinetic
energy. Activation of the door open button shall override nudging operation and
reopen doors.
Interrupted Beam Time: When beams are interrupted during initial door opening,
hold door open a minimum of 3.0 seconds. Differential Door Time: Provide
separately adjustable timers to vary time that doors remain open after stopping in
response to calls.
a. Car Call: Hold open time adjustable between 3.0 and 5.0 seconds.
b. Hall Call: Hold open time adjustable between 5.0 and 8.0 seconds. Use hall

call time when car responds to coincidental calls.

P. Car Operating Panel:

1. Provide integral, dual operating panel for Car Nos. 1, 2 and 3 and a single integral
panel for Car No. 4 without faceplates. Mount in stainless steel front return panel.

2. Suitably identify floor buttons, alarm button, door open button, door close button and
emergency push-to-call button with square cast tactile symbols surface recessed flush
mounted. Configure plates per local building code accessibility standards including
Braille. Locate operating controls no higher than 48" above the car floor; no lower
than 35" for emergency push-to-call button and alarm button.

3. Provide minimum 3/4" diameter raised or flush floor pushbuttons which illuminate to
indicate call registration. Include 5/8™ high floor designation on face of pushbutton.

4. Provide alarm button to ring bell located on car, and sound distress signal at control
panel. llluminate button when actuated.

5. Provide keyed stop switch at bottom of car operating panel faceplate in locked car
service compartment. Arrange switch to sound main control panel distress signal
when actuated. Mark device to indicate "run" and "stop" positions.

6. Provide “door open” button to stop and reopen doors or hold doors in open position.

7. Provide “door close” button to activate door close cycle. Cycle shall not begin until
normal door dwell time for a car or hall call has expired, except firefighters’
operation.

8. Provide firefighters’ lockable cabinet per Code.

9. Install firefighters’ telephone jack with approved mounting bezel matching adjacent
controls if required.

DECEMBER 4, 2006 14220 - 15 STATE OF UTAH DWS

DFCM PROJECT NO. 06054920 ADMINISTRATION BUILDING



LERCH, BATES & ASSOCIATES INC. ELECTRIC TRACTION ELEVATOR
Elevator Consulting Group MODERNIZATION

T.

10. Include the following keyed controls in car station faceplate with function and
operating positions identified by permanent signage or engraved legend:
Inspection switch.
Light switch.
Exhaust blower switch.
Independent service switch.
Constant pressure test switch for battery pack emergency lighting.
Stop switch.
Switch to select either floor voice annunciation or floor passing tone.
Operating mode selection switch in car No. 4 only.
11. Prowde black paint filled (except as noted), engraved or approved etched signage as
follows with approved size and font:
a. Car number.
b. “No Smoking”.
C. Car capacity in pounds.

S@hooooe

Car Top Control Station: Mount to provide safe access and utilization while standing in an
upright position on car top.

Work Light and Duplex Plug Receptacle: GFCI protected outlet at top and bottom of car.
Include on/off switch and lamp guard.

Communication System:

1. “Push to Call,” two-way communication instrument in car with automatic dialing,
tracking and recall features with shielded wiring to car controller in machine room.
Provide dialer with automatic rollover capability with minimum two numbers.
Provide consolidator to allow multiple phones connected to one (1) line.

a. “Push to Call” button or adjacent light jewel shall illuminate and flash when
call is acknowledged. Button shall match car operating panel pushbutton
design. Provide uppercase "PUSH TO CALL," "HELP ON THE WAY"
engraved signage adjacent to button.

b. Provide “Push to Call” button tactile symbol, engraved signage, and Braille
adjacent to button mounted integral with car front return panel.

2. Install remote speaker(s) provided under Item 1.01, E., 1, in car canopy or behind
front return panel with drilled speaker pattern, with shielded wiring to machine room
junction box.

3. Provide two-way communication between car and machine room if required.

Car Top Railing: Provide per Code.

2.09 CARENCLOSURE

A.  New Car Enclosures. Remove existing and provide new as follows:
1. Shell: Reinforced 14 gauge furniture steel formed panels with baked enamel interior
finish as selected. Apply sound-deadening mastic to exterior.
2. Canopy: Reinforced 12 gauge furniture steel formed panels with lockable, hinged
emergency exit. Interior finish white reflective baked enamel.
3. Front Return Panels and Integral Entrance Columns: Reinforced 14 gauge stainless
steel satin finish with cutouts for car operating panel and other equipment.
4. Transom: Reinforced 14 gauge stainless steel satin finish full width of enclosure
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5. Car Door Panels: Reinforced minimum 16 gauge stainless steel, satin finish. Same
construction as hoistway door panels. Architectural metal cladding shall wrap
around leading edge of panel and return a minimum of 1/2" on rear side of leading
edge of panel.

6. Base: Stainless steel with concealed ventilation cutouts.

7. Interior Wall Finish: Removable panels, faced and edged, with color core plastic
laminate. Color and finish as selected by Owner, with 3/8”+ stainless steel reveal
between and above panels. Include allowance or $20,000 for patterned or textured
facing below handrails

8. Ventilation: Two-speed type OE exhaust blower mounted to car canopy on isolated
rubber grommets.

9. Lighting: Provide direct incandescent fixtures in drop ceiling faced with brushed
finish stainless steel or material of similar appearance with wiring and hookup.
Coordinate with emergency exit requirements. Provide emergency lighting integral
with portion of normal car lighting system. Include required transformer.

10. Handrails: Minimum 1-1/4" diameter stainless steel tubular grab bar across rear and
side walls.

2.10 HALL CONTROL STATIONS

A.

Pushbuttons: Replace existing hall pushbutton stations with flush mounted faceplates.
Existing fixture boxes may be reused. Size fixture faceplate to cover wall openings.
Include pushbuttons for each direction of travel which illuminate to indicate call
registration. Include approved engraved message and pictorial representation prohibiting
use of elevator during fire or other emergency situation as part of faceplate. Pushbutton
design shall match car operating panel pushbuttons. Use riser between Car Nos. 1, 2 and 3
for group operation. Use risers between Car Nos. 3 and 4 for selective collection operation
of Elevator No. 4. Include illuminating signal or engraved message indicating “Freight Use
Only” on faceplate.

2.11 SIGNALS

A

Hall Lantern: Provide at each entrance to indicate travel direction of arriving car. EXxisting
hall lantern boxes may be reused with faceplates sized to cover existing openings.
[lluminate up or down LED lights and sound tone once for up and twice for down direction
prior to car arrival at floor. Sound level shall be adjustable from 20 — 80 dBA measured at
5’-0” in front of hall control station and 3’-0” of floor. Illuminate light until the car doors
start to close. Provide advanced predictive hall lantern notification to comply with ADA
hall call notification time. Car direction lenses shall be arrow shaped with faceplates.
Lenses shall be minimum 2-1/2” in their smallest dimension.

Car Position Indicator: Alpha-numeric digital indicator containing floor designations and
direction arrows a minimum of 1/2" high to indicate floor served and direction of car travel.
Provide matching stainless steel wrapon car transom to cover existing position indicator
cutout. Locate fixture in car operating panel. When a car leaves or passes a floor, illuminate
indication representing position of car in hoistway. Illuminate proper direction arrow to
indicate direction of travel.
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C.  Hall Position Indicator: Alpha-numeric digital indicator containing floor designations and
direction arrows a minimum of 1" high to indicate floor served and direction of car travel.
Mount integral with hall lantern at 1* floor. Size cover plate to reuse existing fixture box.

D.  Faceplate Material and Finish: stainless steel with satin finish.

E. Floor Passing Tone: Provide an audible tone of no less than 20 decibels and frequency of
no higher than 1500 Hz, to sound as the car passes or stops at a floor served, with switch to
disconnect in car station.

F. Voice Synthesizer: Provide electronic device with easily reprogrammable message and
approved female voice to announce car direction, floor, emergency exiting instructions, etc.

2.12 GROUP CONTROL AND DISPLAY PANEL
A.  Firefighters” Key Box: Existing may be reused if suitable.

B.  Security/Fire Control Room Display Unit: Remove existing. Provide color SVGA monitor
displaying or providing the following functions;

1 Car operating in normal/standby power.

2 Car position and direction of travel.

3 Car calls.

4. Hall calls.

5. Operating mode.

6 Door status.

7 Delayed car.

8 Load weighing and by-pass.

9. Car to lobby feature.

10.  Carin/out of service.

11.  Seismic operation.

12.  Secured floor control and code entry.

13.  Alarm distress signal.

14.  Accumulate system fault data including nature of fault, time, and day. Store and
retrieval capabilities for minimum 30 day period.

15.  Provide printer and interface with elevator microprocessor control in the machine
room to download data and/or produce a hard copy of stored data. Provide directions
and software to accomplish information retrieval.

2.13 SEISMIC OPERATIONS AND EQUIPMENT

Provide design, components and operation per governing authority.

PART 3 EXECUTION
3.01 SITE CONDITION INSPECTION

A.  Prior to beginning installation of equipment, examine hoistway and machine room areas.
Verify that no irregularities exist which affect execution of work specified.
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B.

Do not proceed with installation until work in place conforms to project requirements.

3.02 PRODUCT DELIVERY, STORAGE, AND HANDLING

A

B.

Deliver material in Elevator Contractor’s original, unopened protective packaging.

Store material in original protective packaging. Prevent soiling, physical damage, or
moisture damage.

Protect equipment and exposed finishes from damage and stains during transportation,
erection, and construction.

3.03 INSTALLATION

A.

Install all equipment in accordance with Elevator Contractor’s instructions, referenced
Codes, specification and approved submittals.

Install machine room equipment with clearances in accordance with referenced Codes and
specification.

Install all equipment so it may be easily removed for maintenance and repair.
Install all equipment for ease of maintenance.
Install all equipment to afford maximum accessibility, safety, and continuity of operation.

Remove oil, grease, scale, and other foreign matter from the following equipment and apply

one coat of field-applied machinery enamel.

1. All exposed equipment and metal work installed as part of this work which does not
have architectural finish.

2. Machine room equipment, hoistway equipment including guide rails, guide rail
brackets, and pit equipment.

3. Neatly touch up damaged factory-painted surfaces with original paint color. Protect
machine-finish surfaces against corrosion.

3.04 FIELD QUALITY CONTROL

A

B.

Work at jobsite will be checked during course of installation. Full cooperation with
reviewing personnel is mandatory. Accomplish corrective work required prior to
performing further installation.

Have Code Authority acceptance inspection performed and complete corrective work.

3.05 ADJUSTMENTS

A. Install rails plumb and align vertically with tolerance of 1/16" in 100'-0". Secure joints
without gaps and file any irregularities to a smooth surface.
B.  Static balance car to equalize pressure of guide shoes on guide rails.
C. Lubricate all equipment in accordance with Elevator Contractor’s instructions.
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D.  Adjust motors, power conversion units, brakes, controllers, leveling switches, limit
switches, stopping switches, door operators, interlocks, and safety devices to achieve
required performance levels.

3.06 CLEANUP

A.  Keep work areas orderly and free from debris during progress of project. Remove
packaging materials on a daily basis.

B.  Remove all loose materials and filings resulting from work.

C.  Clean machine room equipment and floor.

D. Clean hoistways, car, car enclosure, entrances, operating and signal fixtures.
3.07 ACCEPTANCE REVIEW AND TESTS

See Section 01700, Article 1.02, Consultant's Final Observation and Review Requirements.
3.08 OWNER’S INFORMATION

See Section 01700, Article 1.03, Final Contract Compliance Review.

END OF SECTION
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SECTION 14235
ELEVATOR MAINTENANCE
REQUIREMENTS
PART 1 GENERAL
1.01 BONDS AND INSURANCE REQUIREMENTS

A. Provide with your Proposal, a copy of your certificate of insurance. The following
are the minimum liability limits:

General Liability $1,000,000
Occurrence Liability $1,000,000
Personal Injury $1,000,000

Workers Compensation  $100,000

B. A letter from your bonding company confirming that your company will be able to
supply a Performance Bond at 100% of the current contract year amount. This will
need to be renewed yearly.

PART 2 - PRODUCTS
2.01 DESCRIPTION OF WORK

A.  Company shall supply trained, qualified, and technically skilled journeymen directly
employed and supervised by Company. All supervision, installed repair parts,
consumable materials, equipment, tools, and each and every item of expense
necessary for elevator maintenance, including all preventative maintenance, repairs,
or parts and trouble call service.

B. Reference SECTION 14236 for identification of the elevator(s) covered under this
section.
PART 3 EXECUTION
3.01 WORK INCLUDED

Regularly and systematically examine, adjust, lubricate, clean and, when conditions warrant,
repair or replace the following items and all other mechanical or electrical equipment:

A. Hydraulic Elevators
1. Hydraulic power unit and accessories: pump, motor, valves, operting valves,
pulleys, drive belts, flexible hose and fitting assemblies, oil tank, muffler,
strainer, sound isolating coupling, plunger, packing gland, scavenger system,
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10.

11.

12.

13.
14.

piping and other components.

Controller, selector, and dispatching equipment: All components including all
relays, solid state components, resistors, condensers, transformers, contacts,
leads, computer devices, selector switches, mechanical or electrical driving
equipment, coils, magnet frames, contact switch assemblies, springs,
solenoids, resistance grids, hoistway vanes, magnets and inductors.

Hoistway door interlocks or locks and contacts, hoistway door hangers, tracks,
bottom door gibs, cams and rollers.

Hoistway limit switches, slowdown switches, leveling switches and associated
cams, vanes and electronic components.

Guide shoes including rollers.

Automatic power operated door operators, door protective devices, car door
hangers, tracks and car door contacts.

Automatic power operated door operators, door protective devices, car door
hangers, tracks and car door contacts.

Elevator control wiring in hoistway and machine room.

Buffers.

Fixture contacts, pushbuttons, key switches, locks, lamps and sockets or
button stations (car and hall), hall lanterns, position indicators, direction
indicators.

The guide rails shall be kept free or rust and dry.

Examine all safety devices, and conduct an annual no load test, and every fifth
year perform a full load, full speed test of the buffers. The car balance shall
be checked. All tests shall be performed in accordance with the provisions of
the American National Standard, Safety Code for Elevators and Escalators
(ANSI/ASME A17.2), current edition.

Furnish lubricants compounded specifically for elevator usage.

All preventative maintenance and adjusting shall meet the minimum standards
established by the original equipment manufacturer of the elevator equipment.

B. Traction Elevators

1.

2.

Machine: Worm, gear, thrust bearings, lateral bearings, shaft bearings, drive
sheave, and other machine components.

Brake pulley, brake coil, brake pins, brake contacts, linings and other brake
components.

Motor and motor generator: Motor windings, rotating elements, commutators,
brushes, brush holders, bearings field coils, rotators, stator slip rings.
Controller and dispatching equipment: All components including all relays
solid state components, resistors, condensers, transformers, contacts, leads,
computer devices, mechanical or electrical driving equipment, coils magnet
frames, contact switch assemblies, springs, solenoids, resistance grids,
hoistway vanes, magnets and inductors.

Governor: Including governor sheave, shaft assembly gears, bearing contacts,
jaws and pit tension assembly.

Sheaves: Including defector sheaves, shafts, bearings, grease retainers,
contacts and hold down devices.
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7. Hoistway door interlocks or locks and contacts, hoistway door hangers, tracks,
bottom door gibs, cams and rollers.

8. Hoistway limit switches, slowdown switches, leveling switches and associated
cams, vanes and electronic components.

9.  Guide shoes including rollers.

10.  Automatic power operated door operators, door protective devices, car door
hangers, tracks and car door contacts.

11. Traveling cables.

12. Elevator control wiring in hoistway and machine room.

13. Hoist cables, governor cables, compensating chains, including adjustment of
tension on all cables.

14. Car safety mechanism and load weighing equipment.

15. Buffers.

16.  Fixture contacts, pushbuttons, key switches, locks, lamps and sockets or
button stations (car and hall), hall lanterns, position indicators, direction
indicators.

17. The guide rails shall be kept free of rust and dry.

18. Examine all safety devices and governors, and conduct an annual no load test,
and every fifth year perform a full load, full speed test of safety mechanism,
overhead speed governors, car and counterweight buffers. The car balance
shall be checked and governor set. If required, the governor shall be
calibrated and sealed for proper tripping speed. All tests shall be performed in
accordance with provisions of the American National Standard, Safety Code
for Elevators and Escalators (ANSI/ASME A17.2), current edition.

19.  Furnish lubricants compounded specifically for elevator usage.

The Contractor will be financially responsible for the job they do and DFCM will
call for damages for extended shutdowns or repeated shutdowns. If there are more
than two shutdowns for the same reason within a one month period, there will also
be a $300 charge.

3.02 WORK NOT INCLUDED

A.

The Elevator Contractor shall not be required to install new attachments on the
elevator whether or not recommended or directed by insurance companies or by
governmental authorities, nor make any replacements with parts of a different
design. The Contractor shall not be required to make renewals or repairs
necessitated by reason of negligence or misuse of the equipment or by reason of any
other cause beyond the Contractor’s control except ordinary wear and tear unless the
Contractor receives just compensation.

The Elevator Contractor shall not be responsible for the following items of elevator
equipment: car enclosure (including removable panels, door panels, hung ceilings,
light diffusers, light tubes and bulbs, handrails, and carpets), hoistway enclosure,
hoistway doors, frames and sills.
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C.

Elevator Contractor shall not be responsible for building items related to the
elevator which are not installed by elevator mechanics such as electrical disconnect
switches, etc.

3.03 CONDITIONS OF THE WORK

A.

All work is to be performed during regular working hours of regular working days.
Emergency calls shall be answered at all hours of the day or night. Should overtime
work be required, DFCM will pay only the actual amount of the premium portion of
the wage, the Contractor will pay the basic hourly rate.

The Contractor shall check the operation and control and make necessary tests to
insure that all circuits and time settings are properly adjusted, and that the system
performs as designed and installed.

The Contractor shall keep the elevator maintained to operate at the original contract
speed, keeping the original performance times, including acceleration and
retardation as designed and installed by the manufacturer. The door operation shall
be adjusted as required to maintain the original door opening and door closing
times, within legal limits.

DFCM reserves the right to make a thorough inspection and test as and when
deemed advisable. If it is found that the elevator and associated equipment are
deficient either electrically or mechanically, the Contractor will be notified of these
deficiencies in writing, and it shall be his responsibility to make corrections within
30 days, DFCM may terminate the contract and employ a Contractor to make the
corrections at the original Contractor’s expense.

Approximately six months prior to the end of the contract term, DFCM will make a
thorough maintenance inspection of all elevators covered under the contract. At the
conclusion of this inspection, DFCM shall give the Contractor written notice of any
deficiencies found. The Contractor shall be responsible for correction of these
deficiencies within 30 days after receipt of such notice.

3.04 PARTS INVENTORY REQUIREMENTS

Contractor agrees to the following requirements and authorization of parts used.

A

One complete set of all diagnostic tools and equipment required for the complete
maintenance of all aspects of the control and dispatch system and solid-state motor
drive units. The diagnostic system shall be an integral part of the controller or a
portable device provided to DFCM at transfer of maintenance to another company,
and provide user-friendly interaction between the serviceman and the controls. All
such systems shall be free from secret codes and decaying circuits that must be
periodically reprogrammed by the manufacturer.
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B.  All parts need to be readily available within five (5) working days.

C.  Major Components Parts (Electrical): If Company does not have motors, pumps,
valves, etc., or should repairs be repaired by a qualified motor shop, Company must
cause the repairs to be completed within two (2) working days, or less.

D. Major Components Parts: If Company does not have machine components, frames,
sheaves, cabs, rails, and similar mechanical components in stock, they must provide
DFCM within two working days. If this exceeds two working days, the Company
will need to supply DFCM with the source for the repair or replacement, as well as,
the approximate schedule to complete the repairs.

E.  Special Electrical Parts: Company acknowledges that elevator control systems
contain solid state printed circuit modules. Company agrees to maintain in
inventory, a sufficient amount of modules and component parts to replace and or
repair any of these units should failure occur. SCR Drive Components are to be
inventoried in Companies warehouse.

F.  Job Site Elevator Inventory: Company will maintain a supply of contacts, coils, car
and hall pushbuttons, lantern gongs, door detectors, safety edges, lubricants, wiping
cloths, and minor parts in each elevator machine room, properly stored in an
approved parts cabinet.

G.  Spare Parts Inventory: Company will maintain a supply of genuine Original
Equipment Manufacturer’s replacement parts in their warehouse inventory. This
inventory will include, but not be limited to, door operator motors, controller
boards, switch contacts, tapes, door hangers, rollers, hoistway limit switches. Such
replacement parts will be kept in warehouse inventory or available from their
manufacturing facilities. Regardless of the location of the stored parts, they shall be
available on the jobsite within forty-eight (48) hours from the time of need.

H. Replacement Parts Policy: Company will not alter equipment parts and original
design with other manufacturers’ parts or design unless the original manufacturer
has discontinued the item and the parts are no longer available from the
manufacturer or other DFCM approved suppliers. Parts manufactured by
companies other the original manufacturer, but supplied to the manufacturer as part
of their overall product may be acceptable if said part is of a similar design and
character boards, relays, coils, rollers, buttons, proximity edges, and various other
parts are duplicated by other national recognized manufacturers and, upon written
authorization from DFCM or DFCM’s representative, may be used in lieu of the
manufacturers parts. Company agrees to maintain a diagnostic tool to remain on the
job site, and one set of spare boards, as required, on the job site or in Companies
local branch office for the entire length of the Agreement. Any boards used out of
stock will be replaced within twenty-four (24) hours.
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3.05 MODIFICATION APPROVALS:

Should Contractor request or wish to make any change, modification, or addition to the existing
elevator equipment, the Contractor must submit a written “Request to Modify” proposal to
DFCM for approval. A “Request to Modify” must state the reason why the Company wishes to
change a component. Complete information of the new proposed component and a guarantee of
responsibility by Company for said component change is required. DFCM will get back with the
Company within 30 days of receiving this request.

3.06 EMERGENCY RESPONSE

In the case of entrapment by an individual inside an elevator, the Company will respond within
an hour of receiving the call.

3.07 CODE TESTING REQUIRED

Company shall perform all State, City, Local and ANSI A17.1 required testing. Only those
Codes that are in force as of the Commencement Date of this Agreement are applicable.
Company will give DFCM at least a one day notice prior to any testing being performed.

A. ASME A17.1 (Latest edition enforced in the State of Utah): Company shall test
Fireman’s Return Phase | and 11, a minimum of once a year, and notify DFCM prior
to conducting such test. Any and all required corrections shall be the responsibility
of Company and shall be corrected at no additional charge to DFCM. The results of
these tests shall be submitted in writing to DFCM within 30 days after test is
completed. Company shall train, provide forms and advise recording requirements
for monthly testing, DFCM designated personnel.

B.  Earthquake Device Testing: Company shall test earthquake derailment and seismic
safety devices a minimum of once a year only in areas where applicable.
Notification shall be given to DFCM prior to such test. Any and all required
corrections shall be the responsibility of Company and shall be corrected at no
additional charge to DFCM.

3.08 PERFORMANCE REQUIREMENTS

Contractor agrees to maintain the following minimum requirements of each as described per
manufacturer’s original installation criteria. (Note: Bidder submit proposed standards if they
differ from those specified in the elevator modernization section.)

A.  Floor-to Floor Time: (In Seconds)
Floor to floor time shall be measured from the time the elevator starts to the time the
elevator stops during a one floor run in either direction and under any load condition.

B.  Door-Open Time: (In Seconds)
Door-opening times are measured by the distance of the door travel less 1” for center-
opening doors and 2” for side-opening doors from each end of the door travel.
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C. Door-Close Time: (In Seconds)
Not to exceed 30 pounds of kinetic force.
Door closing times are measured by the distance of the door travel less 1” for center-
opening doors and 2” for side-opening doors from each end of the door travel.

D.  Car/Hall Dwell Time: (In Seconds)
Standing door open times are measured from the time the doors are fully open, without
demand, until the doors start to close.

E.  Nudging Close Time: (In Seconds)
Nudging close time is measured the same as the door close time.

F.  Stopping Zone
3/8” for hydraulic elevators and open loop traction elevators.
1/4" for closed loop traction elevators.
The accuracy of leveling shall be plus or minus the 3/8” and 1/4" mentioned above under
all load conditions. Leveling shall be consistent with OEM installation and Code
Requirements.

G. Variance from the rated contract speed, regardless of load conditions shall not
exceed five percent (5%).

H.  Maintain vertical alignment of guide rails to a tolerance of 1/16 in. at 100°.
To accomplishing this, Company shall maintain a comfortable elevator ride with smooth
acceleration, retardation and a soft stop. Door operation shall be quiet and positive, with
smooth checking at the extremes of travel. Company shall assign a Supervisor to examine
all equipment yearly as a minimum requirement. Results of the inspection shall be
submitted to DFCM within thirty (30) days from completion of Supervisor’s Inspection.

3.09 MINIMUM MAN HOURS AT PREMISES

A.  Company shall furnish a mechanic to provide preventive maintenance services at
the premises for a minimum of two and a half (2 %2) hours per calendar month per
traction elevator, one (1) hour per calendar month per hydraulic elevator, 2 hours
per quarter for residence elevators. Callbacks and nonscheduled repair labor are
not considered service time. Failure to provide the preventative maintenance
services set forth , shall be cause for retention of monthly fees by DFCM equal to
the reduction of Company services and shall continue until full, normal service is
restored. Company may choose to make up time lost at the conclusion of any period
of interruption of service and be reimbursed for same if agreed to in writing by
DFCM. Time tickets for routine maintenance shall be presented to the appropriate
on site personnel or building representative at the conclusion of each visit and shall
only show the time spent for preventative maintenance. Any other work completed,
such as repairs or call back service shall be listed and accounted for on a separate
time ticket. It is understood that such minimum service hours do not limit labor
required to maintain the elevator equipment in top running condition.
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B.  All preventative maintenance service, repairs, routine adjusting and service
procedures will be performed during regular working hours of regular working days
of the elevator trade referring to the hours of 8:00 a.m. to 4:30 p.m., Monday
through Friday. If DFCM demands that needed two-man repair work be completed
during overtime hours, Company will bill the difference between their straight time
billing rate and the appropriate overtime billing rate. Notification to DFCM must be
made prior to removal of the elevators from normal service for maintenance, testing
and adjustment.

END OF SECTION
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SECTION 14236

ELEVATOR IDENTIFICATION

PART 1 GENERAL
1.01 SCOPE

A. There are four (4) traction passenger elevators covered under this contract located at
the DWS Administration Building, located in Salt Lake City, Utah.

Elevator #1, 2 and 3 Elevator 4
Elevator Type: Passenger Service
Capacity: 3000 Lbs. 3500 Lbs.
Number of Landings/Openings: 8/8 8/8
Speed: 300 F.P.M. 300 F.P.M.
Manufacturer: U.S. Elevator U.S. Elevator
Date Modernized: 2007 2007

END OF SECTION
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